



Estimate

Date	Estimate #
4/20/2023	16897

PO Box 185
Mabelvale, AR 72103

Name / Address
Sam Johnson Construction 3701 Alcoa Rd. Benton, AR 72015

Rep
House

Project #

Item	Description	Qty	U/M	Rate	Fuel	Labor	Total
03-0085	9"x48" Extruded Aluminum - (Cloverbrook Dr) St Sign	1		72.00			72.00
03-0085	9"x48" Extruded Aluminum - (Springwood Cir) St Sign	1		72.00			72.00
03-0089	30" OC .080 - Aluminum - HIP - Stop Sign	1		45.75			45.75
04-1023	12" U-Channel Heavy Duty Street Sign Bracket - - Extruded - 90 deg	1		19.00			19.00
04-1020	12" Bracket Crosspiece EXT Blade	1		22.00			22.00
Installation	Installation	1		500.00			500.00
	Order placed on 04/20/23						

				Subtotal	\$730.75
ESTIMATES DO NOT INCLUDE SALES TAX				Sales Tax (8.625%)	\$0.00
				Total	\$730.75